

**INVITATION OF BID OFFICE OF THE REGIONAL DIRECTOR OF HEALTH SERVICES
TRINCOMALEE**

01. The Chairman of the Procurement Committee of RDHS, office, Trincomalee invites sealed Bids from registered contractors as Building Construction Contractors under the scheme of National Registration and Grading of Registered Societies will be eligible to obtain Bidding documents.

02. Contractors updated Record Book issued by ICTAD must be produced by the applicant before Bid Documents are issued to him. In case of registered societies, they should provide a letter from Divisional Secretary regarding their performance.

03. The Eligible bidders should be from **Eastern Province Region** and their address of Registration should be within the **Eastern Province**

04. Bidding documents in English language may be purchased during office hours up to 15.00 hours on 20.07.2016 at the office of the Regional director of Health Services, Trincomalee on submission of receipts for the proof of payment for Non - refundable fee of Rs.500.00, made at the **Accountant, office of the Regional director of Health Services, Trincomalee.**

05. Bidding documents could be examined free of charge at the Office during office hours prior to collection. Any further information could be obtained from the Accountant of this Office during office hours by way of telephone No. 026-2220103

06. Bid should reach the Chairman, Regional Procurement Committee, Office of the Regional director of Health Services, 120, Court Road, Trincomalee, on or before **21/07/2016 before 2.00 P.m.** Bid will be opened immediately after closing time. The left hand top corner of the Envelope should carry the work detail which you wish to carry out.

07. The final decision will be made by the Regional Procurement Committee

S.N	Nature of Work	ICTAD Grade	Non Refundable Tender Fee (Rs:)	Bid Security		Contract period	Estimate cost(Rs)
				Amount	validity		
01. PSDG Project							
01	Improvements to PHM qrs at MOH Gomarangadawela	C9	500.00	9,900.00	105 days	90 days	172,278.00
02	Extension of rooms for stores, generator & vehicle garage at MOH Uppuveli	C9	500.00	17,800.00	105 days	90 days	1,776,488.00
03	Extension of MOH office at MOH Muthur	C9	500.00	17,800.00	105 days	90 days	1,776,782.00
04	Construct well & Retaining wall at GHC Madavachchiya	C9	500.00	8,900.00	105 days	90 days	890,010.04
05	Const. of well & repairs to GHC Uppural	C9	500.00	3,600.00	105 days	90 days	356,470.00
06	Repairs to GHC Sangamam	C9	500.00	3,100.00	105 days	90 days	311,062.40
07	Repairs to GHC Kallady	C9	500.00	2,700.00	105 days	90 days	270,075.00
08	Repairs to GHC Vendasanpura	C9	500.00	6,200.00	105 days	90 days	621,524.00
09	Improvement of public health unit, RDHS	C9	500.00	12,500.00	105 days	90 days	1,251,077.80
10	Improvements of RMSD	C9	500.00	17,800.00	105 days	90 days	1,786,154.00

11	Const. of Vehicle garage at RMSD	C9	500.00	17,800.00	105 days	90 days	1,780,716.00
12	Construct PHM qrs Padavisipura	C9	500.00	26,500.00	105 days	90 days	2,653,700.78
13	Construct of Water sump at BH, Pulmoddai	C9	500.00	9,100.00	105 days	90 days	909,190.00
14	Improvements to PMCU Battukachchiya	C9	500.00	7,000.00	105 days	90 days	702,912.00
15	Renovation of Hospital at PMCU Alankerny	C9	500.00	4,400.00	105 days	90 days	443,803.00
16	Refurbish DH Padavisripura	C9	500.00	16,900.00	105 days	90 days	1,692,479.00
17	Refurbish at DH Mahadivulwewa	C9	500.00	13,500.00	105 days	90 days	1,350,430.50
02. Primary Care Activity							
18	Improvements of OPD Clinic area DH, Gomarankadawela	C9	500.00	2,600.00	105 days	90 days	261,680.00
19	Extension of Medical Laboratory at DH, Padavisripura	C9	500.00	12,900.00	105 days	90 days	1,287,236.00
03. SHSDG							
20	Improvements of drainage system at BH - Muthur	C9	500.00	12,900.00	105 days	90 days	1,292,410.00
21	Improvements of drainage system at BH - Kinniya	C9	500.00	13,000.00	105 days	90 days	1,297,400.00
22	Repairs of Incinerator at BH, Kinniya	C9	500.00	5,000.00	105 days	90 days	503,661.40
23	Improvements of drainage system at Chest clinic	C9	500.00	2,600.00	105 days	90 days	260,000.00
24	Renovation of GHC - Lingapuram, MOH-Serunuwara	C9	500.00	5,000.00	105 days	90 days	507,750.00
25	Establish Lactation Management Center (LMC) at BH - Muthur	C9	500.00	4,000.00	105 days	90 days	399,246.60
26	Reconstruction of Temporary storage at BH - Muthur	C9	500.00	4,300.00	105 days	90 days	427,957.00
27	Refurbishment of HLC clinics PMCU-Mullipothana	C9	500.00	6,800.00	105 days	90 days	679,730.00

DR. (MRS).A.Rajmohan,
(Chairman)
Regional Procurement Committee

Regional director of Health Services, Trincomalee
Telephone number - 026 - 2220102
Date - 07.07.2016